



# CONSTRUCTION DRAWINGS FOR: STEVENS RANCH RECREATION CENTER

## San Antonio, Texas Sitework / Planting / Grading / Irrigation

### VICINITY MAP



### LOCATION MAP



### A PROJECT BY

**OWNER:**  
**CUMBERLAND STEVENS  
RESIDENTIAL, LTD.**  
CONTACT: Mr. Chip Field  
100 Crescent Court, Suite 210  
Dallas, Texas 75201

**GENERAL CONTRACTOR:**  
**DOUG BROWN  
CONSTRUCTION**  
1207 W. Blanco Rd.  
San Antonio, TX 78232  
O: 210-492-7775  
F: 210-492-8490

**IRRIGATION DESIGNER:**  
**PAUL J RADLET &  
ASSOCIATES**  
CONTACT : Paul Radlet  
70 NE Loop 410, Suite 570  
San Antonio, TX 78216  
O: 210-366-9933  
F: 210-366-9916

**LANDSCAPE ARCHITECT:**  
**TBG PARTNERS**  
CONTACT: Trent Rush  
70 N.E. Loop 410, Suite 570  
San Antonio, Texas 78216O:  
210-366-9933

**CIVIL ENGINEER:**  
**PAPE-DAWSON  
ENGINEERING, INC.**  
CONTACT : Trey Dawson  
555 E. Ramsey  
San Antonio, Texas 78216  
210-375-9000

### INDEX OF SHEETS

INC.	DATE	ISSUE	SHEET TITLE	PAGE #
<b>Cover Sheet</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Cover Sheet	LC 1.0
<b>Civil</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Cover Sheet	C 1.0
■	NOVEMBER 27, 2012	CONSTRUCTION	Fire Protection Plan	C 2.0
■	NOVEMBER 27, 2012	CONSTRUCTION	Dimensional Control Plan	C 3.0
■	NOVEMBER 27, 2012	CONSTRUCTION	Site and Paving Plan	C 4.0
■	NOVEMBER 27, 2012	CONSTRUCTION	Turn Lane Plan	C 4.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Turn Lane Details	C 4.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Civil Details	C 4.3
■	NOVEMBER 27, 2012	CONSTRUCTION	Grading and Drainage Plan	C 5.0
■	NOVEMBER 27, 2012	CONSTRUCTION	Overall Utility Plan	C 6.0
■	NOVEMBER 27, 2012	CONSTRUCTION	Utility Details	C 6.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Storm Water Pollution Prevention Plan	C 7.0
■	NOVEMBER 27, 2012	CONSTRUCTION	Storm Water Pollution Prevention Details	C 7.1
<b>Reference</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Materials Schedule & Legend	LC 1.1
■	NOVEMBER 27, 2012	CONSTRUCTION	General Notes	LC 1.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Overall Reference Plan	LC 1.3
<b>Tree Preservation</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Tree Preservation Plan	LTP 1.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Tree Preservation Notes & Details	LTP 1.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Tree Preservation Notes & Details	LTP 1.3
<b>Grading</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Grading Plan	LG 1.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Grading Plan	LG 1.2
<b>Sitework</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Overall Sitework Plan	LS 1.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Sitework Plan	LS 1.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Dimension Control Plan	LS 2.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Dimension Control Plan	LS 2.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Sitework Details	LS 3.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Sitework Details	LS 3.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Sitework Pool Details	LS 3.3
■	NOVEMBER 27, 2012	CONSTRUCTION	Sitework Pool Details	LS 3.4

<b>Site Lighting</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Site Lighting Plan	LL 1.1
<b>Planting</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Overall Planting Plan	LP 1.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Planting Plan	LP 1.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Planting List, Details, & Tree Canopy Calculations	LP 2.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Planting Notes	LP 2.2
<b>Irrigation</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Irrigation Notes & Legend	LI 1.0
■	NOVEMBER 27, 2012	CONSTRUCTION	Irrigation Plan	LI 1.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Tree Bubbler Irrigation Plan	LI 1.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Irrigation Details	LI 2.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Irrigation Details	LI 2.2
<b>Architecture</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	MEP Cover Sheet	D.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Building Accessibility	D.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Building Floor Plan	A.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Building Exterior Elevations	A.2
■	NOVEMBER 27, 2012	CONSTRUCTION	Building Exterior Elevations and Sections	A.3
■	NOVEMBER 27, 2012	CONSTRUCTION	Building Sections	A.4
■	NOVEMBER 27, 2012	CONSTRUCTION	Building Perspectives	A.5
■	NOVEMBER 27, 2012	CONSTRUCTION	Building Reflected Ceiling Plans	A.6
■	NOVEMBER 27, 2012	CONSTRUCTION	Pool House	A.7
<b>Structural</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Foundation Plan	S 1.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Foundation Details	S 2.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Roof Framing Plan	S 3.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Roof Framing Details	S 4.1
■	NOVEMBER 27, 2012	CONSTRUCTION	Roof Framing Details	S 4.2
<b>MEP</b>				
■	NOVEMBER 27, 2012	CONSTRUCTION	Sitework Lighting Plan	E . 1
■	NOVEMBER 27, 2012	CONSTRUCTION	Electrical Reflected Ceiling Plan	E . 2
■	NOVEMBER 27, 2012	CONSTRUCTION	Electrical Floor Plan	E . 3
■	NOVEMBER 27, 2012	CONSTRUCTION	Electrical Pool House	E . 4
■	NOVEMBER 27, 2012	CONSTRUCTION	Plumbing Site Plan	P . 0
■	NOVEMBER 27, 2012	CONSTRUCTION	Plumbing Plan	P . 1



Project:  
STEVENS RANCH  
RECREATION CENTER

CUMBERLAND STEVENS  
RESIDENTIAL, LTD.

SAN ANTONIO, TEXAS  
Project Number:  
S11038

Designed: TR  
Drawn: KN , NP  
Reviewed: TR, JD

Date Issued:  
NOVEMBER 27, 2012

Revisions:  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Sheet Title:  
COVER SHEET

Sheet Number:  
LC 1.0